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WELCOME!

Thank you forjoinin% us, and thanks for your interest in providing
Pre-Design Services tfor the New Gateway Building at Cascadia College

« Please keep your microphone muted except when speaking.

* Please use the Chat box to sign in with your name, company, and
email address.

* Please hold questions until the Q & A session.

« Presentation and sign in information, will be posted on Feb10, 2022
on the DES website with the RFQ information.

 This session will be recorded.
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Introductions and Project Information

Dr. Eric Murray, President Cascadia College

Welcome

Meagan Walker, Vice President for External Relations &
Physical Planning

Guided Pathways

Dr. Lyn Eisenhour, Dean of Student Learning, Transitional
Studies, participating on Executive Committee
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Current
Construction Areas
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For more information about construction projects,
see www.uwh.edu/campusplanning/construction.




Long Term Campus V|S|on Renderlng UW Bothell | Cascadla CoIIege




Guiding Principles

“The Guiding Principles identify a shared vision for actions and outcomes that meet multiple
objectives to ensure that land use and capital investment decisions support the institutional
missions of UW Bothell and Cascadia College”

1. Cohesive Campus Character
2. Durable and Adaptable Facilities
3. Enriched Campus Community Experience
4. Enhanced Environmental and Human Health
5. Integration with the City of Bothell
6. Mobility, Access, and Safety
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TIMELINE

® FEBRUARY 2022 e APRIL 2022
RFQ & SOQ Start Pre-Design
selection process April 4, beginning of
Phase | Spring Quarter
------- ®o-----¢-----"@--"-"-""————-—-—-"@-~——"—"=—"=—"=-=---
® MARCH 2022 ® JUNE 30, 2022
Phase Il Interviews for final Completion of Pre-Design

selection; contract in place
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Selection Panel & SOQ submittal

Two college representatives
Two DES Project Managers

One Private Sector Architect

Reminder; you can request access to upload your SOQ from
Angeline Ernst of DES anytime, and preferably 3 days prior to
deadline, which is February 15, 2022 before noon.

angeline.ernst@des.wa.gov
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IMPORTANT DATES

* SOQ due: Feb 15, prior to 12:00 pm (not 2:00)
» Shortlisted firms selected and notified: Feb 24
* Interviews: March 3 or March 4

* Firm selected and announced: March 8

» Contracts in place: before March 31

* Begin on campus: April 4

Question and Answers:

Please put questions in chat so they can be
written up and placed on DES website.
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THANK YOU

© ©O

suzanne.gilbert@des.wa.gov 360-490-0621 des.wa.gov




